November 16, 2015

Paul B. Baker, Mining Program Manager
State of Utah, Div. of Oil Gas and Mining
1594 West North Temple, Suite 1210
Salt Lake City, Utah 84114

RE: M/003/0082 Corrine Quarry Revised Surety Calculations

Dear Mr. Baker,

\—‘/vu'\
W
\329

RECEIVED
NOV 17 2015
OIV. OF OIL, Gas & iy

Per your request, | have revised the surety calculations for the above referenced quarry based the
current cost factors listed in the Means Heavy Construction Cost Data and equipment rates from the
Rental Rate Blue Book on Heavy Equipment. Please look them over and let me know if you have any

questions.

Sincerely,

Brent R. Sumsion
Property and Environmental Manager

CORPORATE OFFICE: 302 WEST 5400 SOUTH, SUITE 200
P.0:=BOX-571818 - SALTLAKE CITY:UT-B4AAD#

MAILING ADDRESS:

MURRAY, UT 84107

801.281.7800 GENEVAROCK.COM



Geneva Rock Products, Inc
Corrine Quarry

Bond Amount

Bonding Calculations

Direct Costs

Subtotal Demolition and Removal
Subtotal Backfilling and Grading
Subtotal Revegetation

Direct Costs

Indirect Costs
Mob/Demob

Contingency

Engineering Redesign
Main Office Expense
Project Mainagement Fee
Subtotal Indirect Costs

Total Cost base on 2015 Costs
Number of years

Escalation factor

Escalation

Reclamation Cost Escalated

Bond Amount (rounded to nearest $1,000)
2020 Dollars on 144-Acres Bonded Area

Posted Bond

Difference Between Cost Estimate and Bond
Percent Difference

$273,300.00
$335,440.00
$126,000.00

$734,740.00

$73,474.00
$36,737.00
$18,369.00
$49,962.00
$18,369.00
$196,911.00

$931,651.00

$21,956.00

$953,607.00

$954,000.00

$0.00

Revised October 2008

10.0%
5.0%
2.5%
6.8%
2.5%

26.8%

0.013

Printed 11/16/2015 File Name DOGM - Total -Corinne 2015 and Worksheet Name Sheet1
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Geneva Rock Products - Corrine Quarry

Demolition Costs

ised October 2008

Printed11/16/2015

File Name DOGM - Demo - Corrine 2015, Worksheet Name Total

SUMMARY OF DEMOLITION Materials Means Unit Unit Length Width Height Diameter |Area Volume  |Weight Density | Time Number  [Unit Swell Quantity |Unit Cost
Ref. Reference Cost Factor
Descrig Number
Crusher Demolition 58,007
Wash Plant 27,200
Concrete Plant 79,969
Asphalt Plant Demolition 104,987
Scale House Demolition 3,047
L i L e T S e | b e bt | oty i | B i ot i i | i e 273,300
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ed October 2008

Geneva Rock Products, Inc. - Corrine Quarry Demolition Costs
Description Materials Means Unit Unit Length Width Height Diameter |Area Volume Weight Density Time Number  |Unit Swell Quantity Unit Cost
Ref. Reference Cost CF Loads Factor
Number
CRUSHER
Conveyors (15) Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 70.00 4.00 4.00 15| ft 16,800.00 |cf 6,048
Jaw Crusher/feeder Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 12.00 12.00 1|ft 5,760.00 |cf 2,074
3-Deck 7x20 Screen Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 10.00 12.00 4|ft 19,200.00 |cf 6,912
2- Deck 5x16 Screen Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 30.00 10.00 12.00 1|ft 3,600.00 |cf 1,296
Cone Crusher w/ Screen Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 12.00 12.00 2|ft 11,520.00 |cf 4,147
Control House/Tower Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 45.00 10.00 12.00 1|ft 5,400.00 |cf 1,944
Generator - 1000 KW Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 8.00 10.00 1| ft 3,200.00 |cf 1,152
Conex Parts Storage Container Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 8.00 8.00 1|ft 2,560.00 |cf 922
Wash Plant Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 12.00 12.00 1|t 5,760.00 |cf 2,074
Water Camel - 10,000 gal Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 8.00 8.00 1|ft 2,560.00 [cf 922
Misc. Pipe, legs, and Splitter Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 8.00 8.00 1|ft 2,560.00 |cf 922
32 Miles to Allied Metals - 20 miles covrd
Total Volume of Materials 78,920.00 |cf
Volume of Debris 0.3| 23,676.00
Weight of Debris 488 Ib/cf 5,777 |tons
No. of Trip 16 Tons 361 | Trip
Add .5 Hr per round trip
Hual to Recycling Center .5hr rnd trip Truck Dump 16 Ton Payload 015433205300 | $ 692.20 | Day 15,620
Truck Driver fib Truck driver, Heavy Trhv $ 57.30 | HR 10,344
k s S | i & i st | el sl sl 54,400
Fuel Tank
Removal of Storage Tanks 9000 gal to 12000 gal tank 02 65 10 30 0130 1,775 | Ea. 1|Ea 1[Ea 1,775
Remove Sludge, water remaining products 9000 gal to 12000 gal tank 02 65 10 30 0853 152 | Ea. 1|Ea 1|Ea 152
haul tank 100 miles round trip 9000 gal to 12000 gal tank 0265 1030 1029 1,150 | Ea. 1|Ea 1|Ea 1,150
—— | ] e e e e e e ci | s | 31077,
Demolition Cost Structures Disposed on Site
Truck Scales Steel Bldg. Large 02 41 16 13 0020 0.36|/CF 100 10 2 ft 2000|cf 620
Demolition Cost
Concrete's Vol. Demolished
Loading Cost
Transportation Cost
Dis| | Costs
Stbtotal s s o | b i | AR e i & Bl ey i | e 620
Concrete Demolition
Demolition Cost
Concrete's Vol. Demolished
Loading Cost
Transportation Cost
Disposal Costs
R s I | R s )|
s | Wi ok | Sl R | BB | (T |
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Geneva Rock Products, Inc. - Corrine Quarry

Demolition Costs

ised October 2008

Description Materials Means Unit Length Width Height Diameter |Area Volume Weight Density Time Number  |Unit Swell Quantity Unit Cost
Ref. Reference CF Loads Factor
Number

WASH PLANT

Feeder Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 60.00 10.00 12.00 1]ft 7,200.00 |cf 2,592
Wash Screen Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 12.00 12.00 1)ft 5,760.00 |cf 2,074
Twin Sand Screws Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 12.00 12.00 1)ft 5,760.00 |cf 2,074
Conveyors (3) Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 80.00 4.00 4.00 3|ft 3,840.00 |cf 1,382
Clarifier Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 12.00 12.00 1|ft 5,760.00 |cf 2,074
Control House Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 45.00 10.00 10.00 1|ft 4,500.00 |cf 1,620
Generator - 300 KW Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 20.00 8.00 10.00 1ft 1,600.00 |cf 576
Conex Parts Storage Container Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 8.00 8.00 1|ft 2,560.00 |cf 922
Misc. Pipe, and Legs Steel Bldg. Large 02 41 16.13 0020 0.36 | /CF 40.00 8.00 8.00 1|ft 2,560.00 |cf 922
32 Miles to Allied Metals - 20 miles covrd

Total Volume of Materials 39,540.00 |cf

Volume of Debris 0.3| 11,862.00

Weight of Debris 488 Ib/cf 2,894 |tons

No. of Trip 16 Tons 181 |Trip

Add .5 Hr per round trip

Hual to Recycling Center .5hr md trip Truck Dump 16 Ton Payload 0154 33 20 5300 11.31 |Day 7,826
Truck Driver Truck driver, Heavy Trhv

Hieid A e el e N | B i

Fi k

Removal of Storage Tanks 9000 gal to 12000 gal tank 02 65 10 30 0130 1,775 | Ea.
Remove Sludge, water remaining p 9000 gal to 12000 gal tank 02 65 10 30 0853 152 | Ea.
haul tank 100 miles round trip 9000 gal to 12000 gal tank 02 65 10 30 1029 1,150 | Ea.

Demolition Cost Strudures Disposed on Site

e |

it i |

i

P —)

Truck Scales

Steel Bidg. Large 02 41 16 13 0020

0.36

10

Demolition Cost

Concrete's Vol. Demolished

Loading Cost

Transportation Cost

Disposal Costs

A0 |

Nt

b s |

it

Concrete Demolition

Demolition Cost

Concrete's Vol. Demolished

Loading Cost

Transportation Cost

Disposal Costs

Printed11/16/2015

File Name DOGM - Demo - Corrine 2015, Worksheet Name Wash Plant
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Geneva Rock Products, Inc. - Comrine Quarry

Demolition Costs

Qed October 2008

Printed11/16/2015

File Name DOGM - Demo - Corrine 2015, Worksheet Name Concrete Plant

Description Materials Means Unit Unit Length Width Height Diameter |Area Volume Weight Density  [Time Number  [Unit Swell Quantity Unit Cost
Ref. Reference Cost CF Loads Factor
Number
Demolition Cost Structure to be Removed
CONCRETE PLANT
Control House/Switch Van Steel Bldg. Large 02 41 16 13 0020 0.36/CF 45.00 12.00 10.00 1 5,400 |cf 1,944
Batcher/Bins Steel Bldg. Large 02 41 16 13 0020 0.36//CF 100.00 12.00 12.00 1 14,400 |cf 5,184
Cement Silo Steel Bldg. Large 02 41 16 13 0020 0.36//CF 100.00 12.00 12.00 1 14,400 |cf 5,184
Fly Ash Silo Steel Bldg. Large 0241 16 13 0020 0.36|/CF 50.00 12.00 12.00 1 7,200 |cf 2,592
Feeder Steel Bldg. Large 02 41 16 13 0020 0.36/CF 90.00 10.00 14.00 1 12,600 |cf 4,536
Conveyors(3) Steel Bldg. Large 0241 16 13 0020 0.36|/CF 90.00 12.00 12.00 2|Gal 25,920 |cf 9,331
Conex Parts Storage Container Steel Bldg. Large 02 41 16 13 0020 0.36|/CF 30.00 8.00 8.00 2|Gal 3,840 |cf 1,382
Generator Steel Bldg. Large 02 41 16 13 0020 0.36|/CF 80.00 12.00 12.00 1 11,520 |cf 4,147
Water Tank/Heater Steel Bldg. Large 02 41 16 13 0020 0.36|/CF 80.00 12.00 12.00 q 11,520 |cf 4,147
Misc. Pipe, legs, Augers, Ducts Steel Bldg. Large 02 41 16 13 0020 0.36|/CF 40.00 10.00 12.00 1 4,800 |cf 1,728
32 Miles to Allied Metals - 20 miles covrd
Total Volume of Materials 111,600
Volume of Debris 0.3 33,480
Weight of Debris 488 Ib/ct 8,169
No. of Trip 16 Tons 511
Add .5Hr per round trip
Hual to Recycling Center .5hr md trip 015433205300 | $ 692.20 |/day 0 hritrip 31.91 |Day 22,089
i $__57.30 [Hr 255 [Hr 14,628
i o Lol s s spabon || i | e s D e i et A > 76, @
Fuel Tank
Removal of Storage Tanks 9000 gal to 12,000gal tank 02 65 10300130 1,775 |Ea. 1|Ea. 1|Ea. 1,775
Remove Sludge, Water, Remaining Products  |9000 gal to 12,000gal tank 02 65 10 30 0853 152 |Ea. 1|Ea. 1|Ea. 152
Haul Tank 100 miles round trip 9000 gal to 12,000gal tank 02 65 10301029 1,150 |Ea. 1|Ea. 1|Ea. 1,150
[Sul [ A kbl | s Tanr s || i | S e | s A | g B e o T e il
Concrete Demolition
Demolition Cost
Concrete's Vol. Demolished
Loading Cost
Transportation Cost
Disposal Costs
btotal i e biscs e s | bt W R e 3 st e i
Concrete Demolition
Demolition Cost
Concrete's Vol. Demolished
Loading Cost
Transportation Cost _
Di al Costs
prem 0 e mree m I e [ T e
W s | M
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ed October 2008

Demolition Costs
Geneva Rock Products, Inc. - Corrine Quarry
Description Materials Means Length Width Height Diameter Unit
Ref. Reference
Number
Demolition Cost to be Removed
ASPHALT PLANT
Control House/Switch Van Steel Bldg. Large 02 41 16 13 0020 45.00 12.00 10.00 4 cf 1,674
Asphalt Drum Dryer Steel Bldg. Large 02 41 16 13 0020 100.00 12.00 12.00 1 cof 4,464
Bag House Steel Bldg. Large 02 41 16 13 0020 100.00 12.00 12.00 1 cf 4,464
Primary Dust Collector Steel Bldg. Large 02 41 16 13 0020 50.00 12.00 12.00 1 of 2,232
Cold Feed Feeder Bins Steel Bldg. Large 02 41 16 13 0020 90.00 10.00 14.00 1 cf 4,536
Asphalt Tanks 30,000 gal (2 Steel Bldg. Large 02 41 16 13 0020 90.00 12.00 12.00 2|Gal of 9,331
Asphatl Tanks 10,000 gal (2 Steel Bldg. Large 02 41 16 13 0020 30.00 8.00 8.00 2|Gal ek 1,382
Lime Silo Steel Bldg. Large 02 41 16 13 0020 80.00 12.00 12.00 1 cof 4,147
Lime Guppy Steel Bldg. Large 02 41 16 13 0020 80.00 12.00 12.00 1 of 4,147
Control House Steel Bldg. Large 02 41 16 13 0020 40.00 10.00 12.00 1 cf 1,728
Rap Feeder Bins Steel Bldg. Large 02 41 16 13 0020 40.00 11.00 14.00 1, cf 2,218
Conveyors (3) Steel Bldg. Large 02 41 16 13 0020 80.00 4.00 4.00 1 cof 461
Pugmill Steel Bldg. Large 02 41 16 13 0020 40.00 8.00 10.00 3 of 3,456
Hot Storage Silo Steel Bldg. Large 02 41 16 13 0020 100.00 12.00 12.00 % of 5,184
Generator (1,000 KW) Steel Bldg. Large 02 41 16 13 0020 40.00 8.00 8.00 1 of 922
Conex Parts Storage Container Steel Bldg. Large 02 41 16 13 0020 40.00 8.00 8.00 1 of 922
Misc. Pipe, legs, Augers, Ducts Steel Bldg. Large 02 41 16 13 0020 40.00 8.00 8.00 3 of 922
32 Miles to Allied Metals - 20 miles covrd
Total Volume of Materials
Volume of Debris
Weight of Debris Ib/cf
No. of Trip 16 Tons
Add .5 Hr per round trip
0154 33 205300 hrftrip 29,831
Trhv. 19,755
2 i | e L HiMENA015776
Fuel Tank
Removal of Storage Tanks 9000 gal to 12,000gal tank |02 65 10 30 0130 1|Ea. 1,500
Remove Sludge, Water, Remaining Products |9000 gal to 12,000gal tank {02 65 10 30 0130 1|Ea. 435
Haul Tank 100 milesroundtip  ]9000 gal to 12,000gal tank {02 65 10 30 0130 1|Ea. 1,276
Subtotal bl T LA 5% o i || i3 211
Concrete Demolition
Demolition Cost
Concrete's Vol. Demolished
Loading Cost
Transportation Cost
[Disposal Costs ___
_|Subtotal it it arispg [ s |
Concrete Demolition
Demolition Cost
Concrete's Vol. Demolished
Loading Cost
Transportation Cost
Dis| | Costs
|Sul I . ] > e e | i i
rotalihi s i 104,087
Printed11/16/2015 File Name DOGM - Demo - Corrine 2015, Worksheet Name Asphalt Plant Page 1 of 1



Geneva Rock Products, Inc. - N. Grantsville Quarry

ed October 2008

Description

Means
Reference
Number

Volume

Unit

SCALE HOUSE & SCALE FOOTINGS

Deduct 50% no interior walls

Structure's Demolition Cost

Structure's Vol. Demolished

Mixed Materials Bldg. Large

02 41 16.13 0100

=3

4000

CF

$ 1,520

Rubble's Weight (exclude steel)

Truck's Capacity

Haulage

Transportation Cost Non Steel Truck

Transportation Cost Non Steel Drive

Truck Dump 16 ton payload

01 54 33 20. 5300

day

Disposal Cost Non Steel

TCSWMF

Ton

1,440

Steel's Weight

Truck's Capacity

Haulage

Transportation Cost Steel Truck

Transportation Cost Steel Truck Drive

Disposal Cost Steel

Subtotal e e e i

[l

o

$ 2960

Equipment 's Disposal Cost

Dismantling Cost

Equipment 's Vol. Demolished

Loading Costs

Transport Costs

Disposal Cost:

Subtotal

i

S

Concrete Demolition

Demolition Cost Concrete Demolition Cost Concrete Demo1 2|CY $ 22

Concrete's Vol. Demolished 3|CY

Loading Cost Front end loader wheel 3 cy 3123 16 42 1601 3lcy. 4

Transportation Cost ton) Dumpl Truck 1/2mi. Md. Tq.’ﬂ 23 23 20 0320 3|CY 29

Disposal Costs 02 41 16 17 4200 3|CY 32
il i b S S e 5 21875

Concrete Demolition

Demolition Cost

Concrete's Vol. Demolished

Loading Cost

Transportation Cost

Disposal Costs

|

abidet

Concrete Demolition

Demolition Cost

Concrete's Vol. Demolished

Loading Cost

Transportation Cost

Disposal Costs

Subtotal ol )

el

Tt A

Printed11/16/2015

ity | ks

File Name DOGM - Demo - Corrine 2015, Worksheet Name Scale House

i et
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’ ‘ Qed July 2007

Geneva Rock Products, Inc. - Corinne Quarry

Earthwork Costs
Hourly Operator's Number Total Equip. +
Equipment | Operating | Equipment Hourly Hourly of Men Eq. & Lab. Production Labor Subtotal
Cost Costs Overhead | Wage Rate Cost or Eq. Costs Units Quantity Units Rate Units Time/Dis. Units Cost

SUMMARY EARTHWORK

Spread Stockpiles 170,083
Replace Topsoil - Quarry Floor 85,672
Replace Topsoil - Benches 79,684

T Otal e e e s ok i R e e —— s v e e

Printed 11/16/2015 File Name DOGM - Earth - Corinne 2015 and Worksheet Total Page 1 of 1



’ Q&ed July 2007

Geneva Rock Products, Inc. - Corinne Quarry Earthwork Costs
Hourly Operator's Number Total Equip. +
Equipment | Operating | Equipment Hourly Hourly of Men Eq. & Lab. 33% of Inventory Production Labor
Cost Costs Overhead | Wage Rate Cost or Eq. Costs Units Quantity Units Rate Units Time/Dis. Units Cost
SPREAD REMAINING AGGREGATE STOCKPILES
Road Base (1"dia.) 33,000
Fines (0.25" dia.) 16,500
Sub-base (3" dia.) 16,500
Chip Rock (0.5"dia.) 9,900
Chip Rock (0.38" dia.) 16,500
Slurry Sand (type 1) 1,650
Natural Fines (0.25" dia.) 16,500
Slurry Sand (type 2) 1,650
Drain Rock 9,900
Basket Rock (8" dia.) 3,300
Concrete Rock 16,500
Course Aggregate 3/4" 16,500
Landscape Boulders 1,650
Concrete Sand 9,900
Total Tons 169,950
Total CY using 1.5 ton/LCY conversion factor 113,300
623G EROPS ( Equipment Watch 2015) 22200 138.90 0.1 74.15 65.69 2 731.38 |$/HR 113,300 [LCY 626|LCY/HR 181 |HR 132,373
14M Grader EROPS (Equipment Watch 2015) 10462.18 64.75 0.1 74.15 210.76 1 210.76 [$/HR 90 [HR 19,073
5,000 Gal H20 Truck, Diesel (Equipment Watch 2015) 2465.01 37.65 0.1 55.70 12.52 1 112.52 |$/HR 90 |HR 10,183
Foreman Average, Outside 76.35 76.35 1 76.35 |$/HR 90 |[HR 6,909
Pickup Truck Crew 4X4 3/4 Ton (Equ t Watch 201 849[$  10.70 0.1 - 17.08 1 17.08 |$/HR 90 [HR 1,545
i s i | i it - S b el R | e messan|bnn eiiie $ 170,083

Printed 11/16/2015 File Name DOGM - Earth - Corinne 2015 and Worksheet Spread Stockpiles Page 1 of 1



!vised July 2007

Geneva Rock Products, Inc. - Corinne Quarry Earthwork Costs
Hourly Operator's Number Total Equip. +
Equipment | Operating | Equipment Hourly Hourly of Men Eq. & Lab. Production Labor
Cost Costs Overhead | Wage Rate Cost or Eq. Costs Units Quantity Units Rate Units | Time/Dis. | Units Cost

REPLACE 6" TOPSOIL OVER PHASE 1 QUARRY FLOOR
623G EROPS (Equipment Watch 2015) 22200 138.90 0.1 74.15 365.69 2 731.38 [$/HR 54,853 [LCY 636|LCY/HR 86.25 |[HR 63,079
14M Grader EROPS (Equipment Watch 2015) 10462 64.75 0.1 74.15 210.76 1 210.76 [$/HR 43 |HR 9,089
5,000 Gal H20 Truck Diesel (Equipment Watch 2015) 2465 37.65 0.1 55.70 112.52 1 112.52 |$/HR 43 |HR 4,852
Foreman Average, Outside 76.35 76.35 1 76.35 [$/HR 43 |[HR 3,292
Pickup Truck Crew 4X4 (Equipment Watch 2015) 849/ $  10.70 0.1 - 17.08 1 17.08 |$/HR 43 |HR 736
SCARIFYING
14M Grader EROPS (Equipment Watch 2015) 10462[ $  64.75 0.1]$ 74.15]% 210.76 11 $ 210.76 [$/HR 68 |ACRES 3.1|ACRE/HR] 22 |[HR 4,623

o Saions |k T P g o Leanbonionis | fliie eugimgi | 5 ] inis 851672

Printed 11/16/2015 File Name DOGM - Earth - Corinne 2015 and Worksheet Replace Topsoil - Quary Floor Page 1 of 1



Qed July 2007

Geneva Rock Products, Inc. - Corrine Quarry Earthwork Costs =
Hourly Operator's Number Total Equip. +
Equipment | Operating | Equipment| Hourly Hourly of Men Eq. & Lab. Production Labor
Cost Costs Overhead | Wage Rate Cost or Eq. Costs Units Quantity Units Rate Units Time/Dis. Units Cost
REPLACE 6" TOPSOIL OVER PHASE 1 BENCH AREAS
623G EROPS (Equipment Watch 2015) 22200 138.90 0.1 74.15 365.69 2 731.38 |$/HR 26,700 [LCY 324[LCY/HR 82.41 |HR 60,271
14M Grader EROPS (Equipment Watch 2015) 10462 64.75 0.1 74.15 210.76 1 210.76 [$/HR 41 |HR 8,684
5,000 Gal H20 Truck Diesel (Equipment Watch 2015) 2465 37.65 0.1 55.70 112.52 1 112.52 |$/HR 41 |HR 4,636
Foreman Average, Outside 76.35 76.35 1 76.35 |$/HR 41 |HR 3,146
Pickup Truck Crew 4X4 3/4 Ton (Equipment Watch 2015) 848 $  10.70 0.1 - 17.07 1 17.07 |$/HR 41 |HR 703]
SCARIFYING
14M Grader EROPS (Equipment Watch 2015) 10462| $  64.75 01/$ 7415[9% 210.76 11 $ 210.76 |$/HR 33 |[ACRES 3.1|/ACRE/HR| 11 |HR 2,244
Sl o e e e £ & r e i il 79,684
Printed 11/16/2015

File Name DOGM - Earth - Corinne 2015 and Worksheet Replace Topsoil - Benches
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ReViSed January 2006
Geneva Rock Products, Inc. - Corinne Quarry Revegetation Costs
Description Materials Means Unit Unit Length Width Height Diameter |Area Volume  |Weight Density Time Number  |Unit Swell  |Quantity [Unit Cost
Ref. Reference Cost Factor
REVEGETATION COST - ENTIRE MIINE Number
Seeding Costs Standard Vegetation Costs Min STD Veg $1,000 |/Acre 101 $ 101,000
Reseeding - assume 25% Standard Vegetation Costs Min STD Veg $1,000 |/Acre 25 $ 25000
i | menirie | sl sl | i i B sl s [v988126,000¢
| S i e | siazies | s iy . i A s e = | st vt i = i
P s e ] e P i st e i | M A
[Subtotal s il s artge s & ] o o
- : | i e | S el | Wt 3 g
e i eiinide il ] disoigion P  [smioniitosmona: | ] 126,000 |
Printed 11/13/2015 File Name DOGM - Reveg. - Corinne 2015 and Worksheet Name Revegetation Cost Page 10f 1



